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SPECIAL TERMS AND REQUIREMENTS

1. Financial Assistance Award Conditions Between the Denali Commission and the 
Alaska Housing Finance Corporation (AHFC) - FY2008 For Elder Supportive Housing 
Award 

1.     Scope of Work  
The Commission is providing a total of $5,840,890 to the Alaska Housing Finance 
Corporation (AHFC) for construction projects and tasks as identified in Table listed below. 
All of these projects were approved for funding through the FY08 Work Plan at the February 
28, 2008 Commission meeting.  

AHFC will be responsible for notifying the Commission when the projects listed below have 
completed all due diligence activities and are ready to be funded for construction.  Table A 
includes funding for construction projects in the amount of $5,707,449 that are authorized to 
proceed with $108,441 for management fees and $25,000 for inspection fees. 

Project Authorizations must be approved prior to .

  Table A  

Project Community Commission 
Approved 
Construction 
Funding 

Commission Approved Project 
Scope 

Haines Assisted Living 
(HAL) - Haines 

$2,163,000 New construction of an 8 unit elder 
assisted living facility with a 
community room, commercial 
kitchen, manager’s apartment and 
dining facility.  

Ninilchik Traditional 
Council, Tovarish Manor 
Phase II 

$377,500 New construction of an elder 
independent living 6-plex in Ninilchik 
with two one-bedroom and four two-
bedroom units.  

Cooper Landing Seniors, 
Ravens View 

$729,143 New construction of an elder 
independent living 6-plex in Cooper 
Landing with two one-bedroom and 
four two-bedroom apartments.  

Meadow Lakes Community 
Council, Birch Creek Villas 

$613,800 New construction of an elder 
independent living 8-plex in Meadow 
Lakes with one one-bedroom unit and 
seven two-bedroom units. 
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Willow Area Seniors, 
Willow Parkway 

$705,650 New construction of an elder 
independent living 6-plex in Willow 
with one one-bedroom and five two-
bedroom units.  

Retirement community of 
Fairbanks, Raven Landing 

$1,118,356 New construction of an elder 
independent living twenty unit 
apartment building in Fairbanks 
containing one and two bedroom units. 

Sub-Total $5,707,449 

AHFC Management Fee $   108,441 

AHFC Inspection Fees $     25,000 

Total $5,840,890 

All Commission funding is intended for use for the scope of work identified in 
the Award document only.  Any balance of funds remaining after the full scope 
of work has been completed will be returned to the Denali Commission. 

2.     Milestones

The following milestones are identified as the major steps to be completed as 
part of the project.  “Planned” dates for the first milestone are included here.  
As part of each progress report, recipients shall update the progress toward 
meeting these milestones (see section 7, Reporting). 

GOL-08-HAL-1-Haines Assisted Living (HAL - Haines 
Construction          Planned Start - 7/30/08          Planned End - 9/30/09
Project Close out   Plannned Start - 10/1/09        Planned End - 1/1/10

GOL-08-NTC-1-NTC/Tovarish Manor Phase II - Ninilchik
Construction          Planned Start - 6/30/08          Planned End - 1/30/09
Project Close out   Plannned Start - 2/1/09        Planned End - 5/1/09

GOL-08-CLS-1-Cooper Landing/Ravens View - Cooper Landing 
Construction          Planned Start - 6/01/08          Planned End - 4/30/09
Project Close out   Plannned Start - 5/1/09        Planned End - 8/1/09

GOL-08-MLC-1-Meadow Lakes Community Council - Meadow Lakes 
Construction          Planned Start - 6/01/08          Planned End - 4/30/09
Project Close out   Plannned Start - 5/1/09        Planned End - 8/1/09

GOL-08-WSI-1-Willow Area Seniors - Willow 
Construction          Planned Start - 6/01/08          Planned End - 4/30/09
Project Close out   Plannned Start - 5/1/09        Planned End - 8/1/09
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GOL-08-RCF-1-Retirement Community/Ravens Landing - Fairbanks 
Construction          Planned Start - 7/30/08          Planned End - 7/30/09
Project Close out   Plannned Start - 8/1/09        Planned End - 11/1/09

3.     Award Performance Period

The Award performance period is June 1, 2008 through May 30, 2010. This is 
the period during which Award recipients can incur obligations or costs against 
this Award.  

4.     Direct and Indirect Costs

The cost principles of OMB Circular A-87 are applicable to this Award.  
Management fees for this project are identified in Table A.  Please refer to the 
cost principles regulations for specific details on other allowable charges under 
this Award.  The parties acknowledge that AHFC is eligible for management 
fees as identified in the attached Table A.  

5.     Budget and Program Revisions

The Administrative Circular, OMB A-102 applies to this Award.  Please refer to 
the Administrative Circular for specific details on revisions to this Award.  The 
Administrative Circular requires that AHFC will inform the Commission in 
writing (e-mail, letter, or report) at the earliest possible date of any 
unanticipated project cost overrun, project schedule delays, or changes in the 
project scope or changed site conditions. 

6.     Payments

Payments under this Award will be made through the U.S. Department of 
Treasury’s Automated Standard Application for Payment (ASAP) system.  The 
ASAP system is the Commission’s mechanism for requesting and delivering 
Federal funds to Award recipients.  AHFC must be registered with the ASAP 
program in order to make draw downs.  Please contact the Commission’s 
Finance Manager at (907)-271-1414 for further information about registering 
with the ASAP program.  Payments shall be made in accordance with OMB 
A-87.  No interest will be accrued on these funds. 

7.     Reporting 

Two forms of project reporting are required under this Award, listed below.  
AHFC shall submit reports using the Denali Commission’s on-line Project 
Database System, available at www.denali.gov.  If there are technical 
limitations which may prevent the recipient from meeting this requirement, 
please contact the Program Manager listed in this Award. 

a.       Progress Reports shall be submitted on a quarterly basis.  The first 
reporting period is July 1, 2008 to September 30, 2008, and each quarter 
thereafter.  Reports are due within 30 days of the end of the reporting period.  
Progress reports shall include the following: 

  i.            Total project funding, including both Denali Commission funding and 
other project funding sources 
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 ii.         The total project expenditures for the project as of the end of the 
reporting period, including both Denali Commission and other funding sources. 
iii.        Update schedule and milestone information as identified in the Scope 
of Work. 
iv.         Narrative summary of the project status and accomplishments to date, 
and address the following questions: is the project on schedule, is the project 
on budget, and what actions are planned to address any project problems. 
v.          Construction Projects: Photographic documentation of project 
progress shall be provided with the progress reports for active construction 
projects.  The photo documentation shall include a minimum of three dated 
photos per reporting period such that a complete record of the construction is 
maintained over time, from “before,” showing the situation before the start of 
construction, to “during” showing work proceeding on the project, and “after” to 
show the finished project.  Photos shall be provided in a digital format as part 
of the on-line report.  A short description of the activity and names of those in 
the photos shall also be provided. 

            Non-Construction Projects: For minor repair and renovation projects 
or other non-construction projects, pictures should be provided of before and 
after, or photos that are representative of the funded activity, to the extent 
possible.  Photos shall be provided in a digital format as part of the on-line 
report.  A short description of the activity and names of those in the photos 
shall also be provided. 

b.  In addition to reporting quarterly, AHFC shall meet twice annually with the 
Commission to report lessons learned and project status.  These meetings 
shall include community participation.  

c.      Federal Single Audits shall be submitted annually, when required.  In 
accordance with OMB Circular A-133, which requires [subpart 200] “Non-
Federal entities that expend $500,000 or more in a year in Federal awards 
shall have a single or program-specific audit conducted for that year in 
accordance with the provisions of this part  [subpart 205].  The determination of 
when an award is expended should be based on when the activity related to 
the award occurs.” 

Recipients shall also submit single audits to the Federal Clearinghouse as 
designated by OMB.  Information can be found on the following web-site: http://
harvester.census.gov/sac/.

8.     Project/Award Close-Out

The project close-out shall be completed within 90 days of the end of the 
Award performance period or within 90 days of the completion of the project, 
whichever is earlier.  Recipients must also draw down any remaining funds for 
expenditures incurred under this Award during this 90-day period. 

The Project Close-out report shall be submitted on-line through the Denali 
Commission’s on-line Project Database System, available at www.denali.gov.  
The project close out will require the recipient to submit the following 
information: 
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a.       Final data for each item listed in paragraph 7(a) “Progress Reports” 
b.       Final project expenditures itemized by the following categories: planning 
& design; materials & equipment; freight; labor; project administration/overhead 
and other expenses. 
c.        Acknowledgement of support: For all construction projects (including 
equipment installation) that exceed $50,000 in total project costs, the Award 
recipient shall display a sign that acknowledges the Government’s support for 
the project(s) developed under this Award.  The Commission will provide an 
appropriate sign.  The Award recipient (AHFC) must request an indoor and/or 
an outdoor sign from the Commission office.  Pickup or delivery of the sign can 
be arranged at that time. 
d.        Acknowledgement of support:  For all non-construction projects, the 
Award recipient shall include an acknowledgement of the Government’s 
support for the project(s) developed under this Award.  The format for 
acknowledgement of the Government’s support for non-construction awards 
will vary with each award and must be agreed upon between the Award 
recipient and the Denali Commission Program Manager.  Costs associated 
with this requirement shall be paid out of the project funding received by the 
Award recipient from the Denali Commission.  

9.  Public Policy Laws and Assurances

Award Recipients are required to comply with the public policy laws and 
assurances on Standard Forms SF 424b (non-construction projects) or SF 
424d (construction projects).  This form must also be signed by a certifying 
official of the organization.  Some of the laws are highlighted below for your 
reference. 

To the maximum extent practicable, considering applicable laws, Funding 
Recipients shall accomplish the project contemplated by the Award using local 
Alaska firms and labor. 

No portion of this award may be used for lobbying or propaganda purposes as 
prohibited by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74. 

Project level environmental reviews in accordance with the National 
Environmental Policy Act (NEPA) and the National Historic Preservation Act 
(NHPA) are required for each project undertaken with Denali Commission 
funds. 

10. Non-Compliance with Award Conditions

Recipients not in compliance with the terms and conditions of this Financial 
Assistance Award will be notified by the Denali Commission.  The Denali 
Commission will work with the recipient to identify the steps necessary to bring 
them back into compliance, and will establish an appropriate time frame for the 
corrections to be made.  If the corrections have not been made by the 
deadline, the Denali Commission reserves the right to either sus14:02:20pend 
or unilaterally terminate the Financial Assistance Award for non-performance. 

11. Program Manager, Financial Manager & Other Contact Information 

6 of 01010-00

6

AWARD NO.: 
 

(Continued from previous page) Page         

 

7



Denali Commission Alaska Housing Finance 
Corporation 

Kathy Berzanske 
Program Manager 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-5232 
Fax: 907-271-1415 
E-mail: kberzanske@denali.gov   

Elaine M. Mello 
Planning Officer 
4300 Boniface Parkway 
P.O. Box 101020 
Anchorage, Alaska 99510-1020 
Phone: 907-330-8236 
Fax: 907- 338-2585 
E-mail: emello@ahfc.state.ak.us  

Betty Sorensen 
Grants Administrator
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-3415 
Fax: 907-271-1415 
E-mail: bsorensen@denali.gov   

Ed Chan, Controller 
Financial Contact 
4300 Boniface Parkway 
P.O. Box 101020 
Anchorage, Alaska 99510-1020 
Phone: 907-330-8338 
Fax: 907- 338-3618 
E-mail: echan@ahfc.state.ak.us 
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